STATE OF CALI FORNI A

BI D

SUMMARY

I N SAN BERNARDI NO AND RI VERSI DE
COUNTI ES AT VARI QUS LOCATI ONS

CHANGEABLE MESSAGE Sl GNS

Bl D OPENI NG DATE 05/ 25/ 00
CONTRACT NUMBER 08- 453504
LOCATI ON 08- SBD- 10- 26. 9/ 27. 0
08- RI V-215-45.3/45. 4
DB GOALS:

DI SADVANTAGED BUSI NESS ENTERPRI SE -

PROPCSALS | SSUED 20 FUND TOTAL  HB4N 3, 606, 000
NUVBER OF Bl DDERS 7 ENG NEERS EST 2, 489, 368. 00
PROGRAM ELENMENTS oHC
BI D RANK BID TOTAL  BIDDER I D

1 2,449,554.19 2

2 2,539,864.00 6

3 2,698,720.00 3

4 2,739, 324. 80 7

5 3,158,000.00 4

20. 0%

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 1.60

AMOUNT UNDER 39, 813. 81

Bl DDER | NFORVATI ON

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 30/ 00
CONTRACT CCDE 'A '
43 CONTRACT | TEMS

FEDERAL Al D ACNH 000C- (205) E

( NAVE/ ADDRESS/ LOCATI ON)

MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680
D WPONELL CONSTRUCTI ON | NC

P O BOX 1406

FONTANA CA 92334

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL ROAD

COLTON CA 92324

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

I RVINE CA 92614-5706
STEVENS CONSTRUCTI ON | NC

530 WEST AVENUE L
LANCASTER CA 93534

FAX

FAX

FAX

FAX

FAX

714 893-0551
00652040
714 895-9924

909 356-8880
00532499
909 356-1299

909 824-0393
00732806
909 824-8919

949 252-0441
00615876
949 252- 0266

661 948-1674
00429298
661 948-5450

200



08- 453504

08- SBD- 10- 2

05/ 25/ 00

6

3,351, 444. 00

3,757,247.00

1

5

DBX I NC

42066 AVEN DA ALVARADO STE C
TEMECULA CA 92590
LEH GH CONSTRUCTI ON COVPANY

714 SCQUTH PLYMOUTH BLVD
LOS ANGELES CA 90005

909 676- 0155
00240547
FAX 909 676-0213

323 931-1306
00714358
FAX 323 931-2033

Bl D245
PAGE 2
05/ 30/ 00



08- 453504 Bl D245

08- SBD- 10- 2 PAGE 3
05/ 25/ 00 05/ 30/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PORTI ON)

LI NCOLN CA
HARDY AND HARPER ASPHALT (PORTI ON)
SANTA ANA CA
M B E ELECTRI CAL ELECTRI CAL ( PORTI ON)
Rl VERSI DE CA
PACI FI C RESTORATI ON GROUP | RRI GATI ON AND DECOVPCSED GRANI TE ( PORTI ON)
CORONA CA
R AND D STEEL I NC REI NFORCI NG STEEL
COWTON CA
SM TH AND SONS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

FALLBROCK CA



08- 453504
08- SBD- 10- 2
05/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
05/ 30/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA
ALCORN FENCE

Rl VERSI DE CA

G L M CONTRACTORS
REDLANDS CA

M B E ELECTRIC
PERRI S CA

PAVECO

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI L

REI NFORCI NG STEEL

ELECTRI CAL

ASPHALT CONCRETE PAVEMENT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE

P O BOX 3279

RI VERSI DE CA 92519

G L M CONTRACTORS

P O BOX 7129

REDLANDS CA

HI GH LI GHT ELECTRI C
16101 MULTI VI EW DRI VE
PERRI S CA

LANDVARK GRADI NG AND PAVI NG
27200 H GMAY 74
PERRI S CA

GUARD RAIL, FENCE AND SI GNS

REI NFORCI NG STEEL

ELECTRI CAL

PAVI NG



08- 453504
08- SBD- 10- 2
05/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
05/ 30/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ALCORN FENCE

Rl VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

M B E ELECTRIC

PERRI S CA

R AND STEEL

COWPTON CA

Bl DDER | D NAME AND ADDRESS

GUARD RAI L

| RRI GATI ON

CHANGEABLE MESSAGE SI GNS ( PORTI ON)
REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE

Rl VERSI DE CA

CAL MEX ENG NEERI NG
Rl VERSI DE CA

CORAL CONSTRUCTI ON
WATSONVI LLE OR

HI GH LI GHT ELECTRI C
RI VERSI DE CA

FENCI NG

ASPHALT

CHANGEABLE MESSAGE SI GNS AND SI GNS

ELECTRI CAL



08- 453504
08- SBD- 10- 2
05/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
05/ 30/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE

Rl VERSI DE CA

ALERT BARRI CADE
SAN JACI NTO CA
CORAL CONSTRUCTI ON
WATSONVI LLE CA

Bl DDER | D NAME AND ADDRESS

I TEM5S 4 THRU 7, 27 AND 30 THRU 40
| TEMS 1 AND 2 (PARTIAL)
| TEMS 42 AND 43 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE

RI VERSI DE CA
APCO

GOSHEN CA

G L M CONTRACTORS
REDLANDS CA
GERCO CONTRACTORS
AUBURN CA

M B E ELECTRIC
PERRI S CA

SI GNS AND METAL BEAM GUARD RAI L (PORTI ON)
ASPHALT CONCRETE DI KE

BAR RElI NFORCI NG

MESSAGE BCOARD

ELECTRI CAL



08- 453504 Bl D245

08- SBD- 10- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 25/ 00 05/ 30/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 10, 349. 00* 10, 349. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 103, 000. 00* 103, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1. 00 2.00
4 017856 SALVAGE TERM NAL SYSTEM ( TYPE SRT) EA 1 295. 00 295. 00
5 150605 REMOVE FENCE M 60 14. 00 840. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 380 32.00 12, 160. 00
7 017857 REMOVE THRI E BEAM BARRI ER M 50 34.00 1, 700. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 200 37.00 7, 400. 00
9 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 1 1, 446. 00 1, 446. 00
10 153210 REMOVE CONCRETE VB 8 188. 00 1, 504. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 50, 000. 00* 50, 000. 00
12 190101 ROADVAY EXCAVATI ON VB 970 57. 00 55, 290. 00
13 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) MB 55 114. 00 6, 270. 00
14 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 80 148. 00 11, 840. 00
15 017858 DECOVPOSED GRANI TE MR 3,510 33. 60 117, 936. 00
16 198001 | MPORTED BORROW VB 780 51. 00 39, 780. 00
17 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 11, 250. 00* 11, 250. 00
18 260201 CLASS 2 AGGREGATE BASE VB 520 116. 00 60, 320. 00
19 390189 ASPHALT CONCRETE (TYPE A, 19- MM TONN 1, 240 114. 00 141, 360. 00
MAXI MUM GRADI NG)
20 (S) 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS V) 45 58. 00 2, 610. 00
AREA)
21 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 13 18. 00 234.00
22 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 190 17.25 3,277.50
23 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 65. 4 338. 00 22, 105. 20
24 (SF)510518 M NOR CONCRETE ( RETAI NI NG WALL FQOTI NG) VB 11.9 608. 00 7,235. 20
25 (S) 513551 RETAI NI NG WALL STEM ( TYPE 6) e 60 283. 00 16, 980. 00
26 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 698 8.00 5, 584. 00
27 566011 ROADSI DE SI GN - ONE POST EA 2 200. 00 400. 00
28 650077 750 MM REI NFORCED CONCRETE PI PE M 13 270. 00 3, 510. 00
29 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 148 4.00 592. 00
30 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 57 52. 00 2,964. 00
31 (S) 802592 2.4 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 2, 400. 00 2, 400. 00
32 (S) 820107 DELI NEATOR ( CLASS 1) EA 6 25. 00 150. 00
33 (S) 820132 OBJECT MARKER ( TYPE L) EA 2 45. 00 90. 00
34 (S) 832003 METAL BEAM GUARD RAI LI NG (\WOOD PCST) M 470 62. 00 29, 140. 00
35 (S) 839302 SINGLE THRI E BEAM BARRI ER (WOOD POST) M 53 63. 00 3,339.00
36 (S) 839528 BURI ED POST ANCHOR EA 3 580. 00 1, 740. 00



08- 453504 Bl D245

08- SBD- 10- 2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
05/ 25/ 00 05/ 30/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (S) 839530 CABLE ANCHOR ASSEMBLY EA 2 545. 38 1,090. 76
38 (S) 839532 CABLE ANCHOR ASSEMBLY EA 16 451. 29 7,220.64
( BREAKAWAY, TYPE B)
39 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 8 3,538.52 28, 308. 16
40 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 2, 069. 43 14, 486. 01
41 839591 CRASH CUSHI ON, SAND FI LLED EA 1 4,474.72 4,474.72
42 017859 MODI FY CHANGEABLE MESSAGE SI GN LS LUMP SUM 1, 164, 281. 00* 1,164, 281. 00
43 017860 CHANGEABLE MESSAGE SI GN LS LUW SUM 494, 600. 00* 494, 600. 00

TOTAL 2,449,554, 19



| TEM

O©oOoO~NOOULA, WN P

08- 453504
08- SBD- 10- 2
05/ 25/ 00

1, 000.
400.
50, 000
150.
25.
60.
26.
10.

8, 000.
93.
86.
13.
15.
15.
500.
400.
160.
3.
330.
240.
1.

49.

1, 000.
100.
100.
100.
100.
400.
500.
400.
3, 500.

20000.
200000.
10000.
750.
900.
11400.
2000.
1000.
1000.
3200.
50000.
145500.
1375.
4800.
91260.
7800.
8000.
48360.
106640.
585.
195.
2850.
32700.
4760.
9600.
2094.
660.
3120.
222.
2793.
1000.
600.
200.
47000.
5300.
1200.
1000.
6400.
28000.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

320.
125.
50, 000
70.
20.
50.
19.
30.
10, 000
95.
128.
80.
16.
15.
425.
500.
130.
2.
330.
300.
5.
35.
640.
44.
50.
77.
80.
650.
790.
578.
2, 750.

OF

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
158720.
3600.
208.
2850.
27795.
5950.
7800.
1396.
660.
3900.
814.
1995.
640.
264.
100.
36190.
4240.
1950.
1580.
9248.
22000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N |

500.
300.
50, 000
65.
100.
100.
14.
25.
10, 100
65.
85.
100.
20.
20.
320.
540.
120.
3.
250.
320.
3.
35.
700.
30.
30.
79.
82.
635.
780.
540.
2, 750.

9000.
125000.
40000.
800.
1200.
11780.
1250.
1000.
500.
2400.
50000.
63050.
5500.
8000.
49140.
19500.
10100.
33800.
105400.
4500.
260.
3800.
20928.
6426.
7200.
2512.
500.
4160.
444,
1995.
700.
180.
60.
37130.
4346.
1905.
1560.
8640.
22000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
80|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PAGE 9
05/ 30/ 00
FI FTH
BI D AMOUNT
12, 000. 00* 12000.
210, 000. 00* 210000
21, 000. 00 42000.
1, 000. 00 1000.
20. 00 1200.
60. 00 22800.
60. 00 3000.
25.00 5000.
1, 000. 00 1000.
460. 00 3680.
50, 000. 00* 50000.
15. 00 14550.
25.00 1375.
40. 00 3200.
3.50 12285.
40. 00 31200.
15, 000. 00* 15000.
50. 00 26000.
53.00 65720.
75. 00 3375.
65. 00 845.
15. 00 2850.
500. 00 32700.
500. 00 5950.
240. 00 14400.
2.00 1396.
300. 00 600.
400. 00 5200.
6.00 888.
80. 00 4560.
1, 000. 00 1000.
200. 00 1200.
200. 00 400.
100. 00 47000.
100. 00 5300.
500. 00 1500.
1, 000. 00 2000.
1, 000. 00 16000.
500. 00 4000.



08- 453504

08- SBD- 10- 2 SUMMARY OF REMAINING BIDDERS
05/ 25/ 00

------------------------------- R P R e R R PR

SECOND | THI RD | FOURTH |

BI D AMOUNT | BI D ANDUNT | BI D ANDUNT |

------------------------------- R PP e

2, 800. 00 19600. 00| 2,175.00 15225. 00| 2, 200. 00 15400. 00|

6, 000. 00 6000. 00| 5, 675. 00 5675. 00| 7, 000. 00 7000. 00|

1, 200, 000. 00* 1200000. 00|
450, 000. 00* 450000. 00|
2,539, 864. 00

1, 225, 000. 00* 1225000. 00|
760, 000. 00* 760000. 00
2,698, 720. 00

1, 345, 258. 00* 1345258. 00
705, 000. 00* 705000. 00
2,739, 324.80

Bl D245

PACGE 10
05/ 30/ 00
FI FTH
BI D AMOUNT
500. 00 3500. 00
7,000. 00 7000. 00

475, 326. 00* 475326. 00
2, 000, 000. 00* 2000000. 00
3, 158, 000. 00



08- 453504 Bl D245

08- SBD- 10- 2 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
05/ 25/ 00 05/ 30/ 00
R PP OPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
| <o | <o
1] 8, 500. 00* 8500. 00| 30, 000. 00* 30000. 00
2| 150, 000. 00* 150000. 00| 100, 000. 00* 100000. 00
3| 10, 000. 00 20000. 00| 10, 000. 00 20000. 00
4 | 800. 00 800. 00| 750. 00 750. 00
5| 25.00 1500. 00| 20. 00 1200. 00
6 | 40. 00 15200. 00| 32.00 12160. 00
7| 30. 00 1500. 00| 22.00 1100. 00
8 | 8. 00 1600. 00| 15. 00 3000. 00
9 | 3, 500. 00 3500. 00| 2, 000. 00 2000. 00
10 | 400. 00 3200. 00| 150. 00 1200. 00
11 | 50, 000. 00* 50000. 00| 45, 000. 00* 45000. 00
12 | 50. 00 48500. 00| 45. 00 43650. 00
13 | 140. 00 7700. 00| 200. 00 11000. 00
14 | 28.00 2240. 00| 200. 00 16000. 00
15 | 20. 00 70200. 00| 90. 00 315900. 00
16 | 33.00 25740. 00| 100. 00 78000. 00
17 | 18, 000. 00* 18000. 00| 50, 000. 00* 50000. 00
18 | 50. 00 26000. 00| 60. 00 31200. 00
19 | 100. 00 124000. 00| 100. 00 124000. 00
20 | 80. 00 3600. 00| 50. 00 2250. 00
21 | 96. 00 1248. 00| 20. 00 260. 00
22 | 97.00 18430. 00| 20. 00 3800. 00
23 | 600. 00 39240. 00| 1, 000. 00 65400. 00
24 | 280. 00 3332. 00| 1, 000. 00 11900. 00
25 | 810. 00 48600. 00| 400. 00 24000. 00
26 | 2.00 1396. 00| 10. 00 6980. 00
27 | 400. 00 800. 00| 310. 00 620. 00
28 | 646. 00 8398. 00| 300. 00 3900. 00
29 | 5. 00 740. 00| 20. 00 2960. 00
30 | 40. 00 2280. 00| 20. 00 1140. 00
31 | 700. 00 700. 00| 1, 500. 00 1500. 00
32 | 50. 00 300. 00| 42.00 252. 00
33 | 50. 00 100. 00| 50. 00 100. 00
34 | 80. 00 37600. 00| 75.00 35250. 00
35 | 100. 00 5300. 00| 75. 00 3975. 00
36 | 600. 00 1800. 00| 600. 00 1800. 00
37 | 900. 00 1800. 00| 750. 00 1500. 00
38 | 600. 00 9600. 00| 500. 00 8000. 00
39 | 3, 000. 00 24000. 00| 2, 600. 00 20800. 00



08- 453504 Bl D245

08- SBD- 10- 2 SUMMARY OF REMAI NI NG BI DDERS PACGE 12
05/ 25/ 00 05/ 30/ 00
_______________________________ [ = mm e
SI XTH | SEVENTH
BI D AMOUNT | BI D AMOUNT
_______________________________ [ = s
2,500. 00 17500. 00| 2,100. 00 14700. 00
6, 500. 00 6500. 00| 10, 000. 00 10000. 00
740, 000. 00* 740000. 00| 750, 000. 00* 750000. 00
1, 800, 000. 00* 1800000. 00| 1, 900, 000. 00* 1900000. 00
3, 351, 444. 00 3,757,247.00



